Presented

App F IX-4

Previous References / 1928. (Me)

File No 68-28

Serial Nos 12417

Later References

General and Revenue Secretariat.

Serial Nos

Part B for March 29

SUBJECT

Estimate for Rs 51,078 for Constructing Vegetable stalls in Mandi Market, Mysore

17 To, The President, mece Mysore the Comptroller and the Chief Engineer No L 6103-27/L 183 29

Sanctions the estimate. The cost as proposed being met by the sale of State Loan bonds.

JG
21/3/29

General and Revenue Secretariat

File No 68

App I III—2]
of 1928

Serial No

12

Letter no 6794 of 11.2.1929 from the Chief Engineer forwarding for sanction an estimate for Rs 5,578/- for the Construction of vegetable Stalls in the Mandi Market Mysore city

Submitted with a draft sanctioning the estimate

The cost is proposed to be met out of the realisation of State Loan Bonds and the estimated Revenue by the Mandi per year is Rs 648

Ch 19.2.29. Ch Secy

Secy

Mayor Reckoned

Secrs Member
Dewan

Yes
CSM
19/2

MS
14-2-29

Dom
19.2.29

The 1st mail from the Comptroller to the Chief Engineer
L 6103-5 D 8.37

WD 021—GPB—30 000—21 8 28

Sanctions the estimates

Ml 68-25-12

6794

MYSORE PUBLIC WORKS DEPARTMENT
CENTRAL OFFICE

1 Estimate in triplicate
1 Plan —do—
1 Report —do—
1 Proceedings recommending
1 Copy of the letter

Dated Bangalore 11 February 1929

GEN & REV 1 [illegible] L S & Dharwar

L 3560

FROM

JOHN BHORE ESQ AMICE
Chief Engineer of Mysore
Bangalore

58 11/2/29 CHIEF SECRETARY

TO

M Madhava Rao, I S I , B A , B L ,
Chief Secretary to Government, Bangalore

12 FEB 1929

SUBJECT - Construction of Vegetable Stalls in the Mandi market, Mysore City

SIR

I have the honor to forward herewith, for sanction, an estimate, with plan, etc , amounting to Rs 5,578/- for the above work, received from the President, Municipal Council Mysore City, with his letter No C 1 1288 dated the 19th January 1929 (copy enclosed).

I have the honour to be,

Your most obedient servant,

John Bhore 9229

Chief Engineer of Mysore

MMR

(3)

Letter No G f No 1288 dated the 19th January 1929, from the President, City Municipal Council, Mysore, to the Chief Engineer of Mysore, Bangalore

---

I have the honour to forward herewith an estimate amounting to Rs 5,500/- for constructing Vegetable stalls in Mandy Market, sanctioned by the Municipal Council, for favour of scrutiny and very early submtransmission to the Chief Secretary for obtaining sanction of Government

The report accompanying the plans and estimates in duplicate explains the nature and necessity for the work A copy of the Council Resolution thereon is also forwarded for reference

As the cost of the work is to be met out of the proceeds of the State loan bonds, arrangements are to be made for a very early return on the capital invested The work is therefore put in hand in anticipation of sanction

---

"C o p y"

B/ 9229

Chief Engineer of Mysore

Ret

4

Report to accompany the estimate for constructing vegetable stalls in the Sandi Market Mysore

The two platforms inside the Market are now being used as vegetable stalls The have neither pucka flooring nor roofing above as a protection against sun and rain Moreover the accommodation is quite insufficient The stall vendors consequently make a free use of the pass ges obstructing traffic It is therefore proposed to construct three vegetable stalls of 80' x 12' each as shown on the plan

The stalls will have hipped ends and roofed over with Mangalore tiles The roof will rest on teak wood bressummers supported on stone pillars at 10' centre to centre The flooring is of cudapa slabs on 3' concrete bed and joints pointed with cement The cost of constructin the stalls of the above - description comes to Rs 5578 as per details in the estimate herein enclosed

The anticipated revenue by the construction of these stalls is Rs 1 080 per year which works out at 21 4 on the capital - invested The cost of the work will be met out of the proceeds of the State Loan bonds

Sanction may kindly be accorded to the estimate

Sd Y Ramaswami
Municipal Engineer

Copy

President

GVM GR

Mysore City Municipality

6

Estimate for the probable cost of -Constructing Reinforced Concrete slab & beam Bridge

Particulars of work	No	Demensions in feet L	B	D	Contents	Total	Unit	Rate Rs	a	p	Amount
Removing the earth by Removing slab & stacking -											
Slab Length Rib	2	20		1½	200						
Cross Rib	2	12		1½	60						
Total in 1 Bay					260	260	Cft				6
Earth work excavation											
For Pillars	4	6×9	5	1½	3	253					
For Retaining Walls	1	6×5	8½	1½		525					
Cross Rib	1	2×3	6½	1½	1	81					
Total earth work						850	3	49			4
Filling Basement											
Slab		3	50	2	3	1850					
Deduct earth excavated						850					
Total Earthwork						205	37	69			
Brick Work											
For Pillars	1	3×8	1½		2	69	169	Cft			36
Total Brick work for Bridge -											
Pillars	-	2×3	1½	3½	2	25					
Retaining Walls	-	6×3	3½	1		473					
Cross Ribs	-	2×3	1½	1		13					
Arch Pillars	1	6×9	1½	2½		34					
Retaining Walls		6×5	3	3½		203					
Cross Ribs	-	2×3	1	3½		37					
Total in 1 Bay Work						885	885	Cft			
Plastering											
Retaining Walls	1	3×2	80			480					
Cross Ribs	1	2×3	12			72					
Total Area						552	552	Sft	3	5	
Round stone - bellary	1	6×9	12			80	80	Sft	8		
Two coats of Lime with the same clinkey finish (Allowed 1½+6+6=13)											
Pillars		6×9	3			54	54	Sft			

Report

Memo of Estimate

1 Budget Head

2 Budjet allo ment { Total / Availabl

3 Name of Work

4 Amount of Estimate

President s order

Sanctioned for Rupees

by Resolution

No Dated of Comm tte / Council

President

Mysore City Municipality

7

Estimate for the probable cost of

Particulars of work	No	Dimensions in feet L	B	D	Contents	Total	Unit	Rate Rs	a	p	Amount
making holes for the same Cutting & Chasing											10 90
Pillars	6×9				54	54	Each		8		27
6" Cement stone slabs over basement including one line dressing Pressing on Mortar and pointing with Cement											
— do —	6×8	9½	1		456						
	2×3	10½	1		63						
Bed Blocks	6×9	1¼	1		68						
Total					587						
deduct for old slabs available					260						
Balance new slabs					327	327	Sft		8		164
Dressing & fixing old slabs as per Direction											
— Do —					260	260	Sft		3		49
Teak wood work wrought and Put up											
Dressummers	6	83	3	6	62 25						
— do —	2×3	18	3	6	11 25						
Ridge piece	1×3	71	3	6	26 63						
Rafters 2½ apart	6×2	9½	2½	4	114-80						
— do — Centre of hip	2×3	9½	2½	4	4 17						
Hipped rafters	3×4	12	3	6	18 00						
Jack rafters	3 2 16	5½	2½	4	33 33						
Collars 9 apart	3×8	4	2½	4	6 66						
Total in Sft					277-09	277	Sft	5			1385
Roofing with 1st Class Mangalore tiles Teak reepers —											
— do —	6	83+71/2	× 10		4620						
Hipped roof	6	15/2	×10		45						
Total in Sft					5070	5070	Sft	30			1521

Report

Memo of Estimate

1 Budget Head

2 Budjet allotment { Total / Availabl

3 Name of Work

4 Amount of Estimate

President s order

Sanctioned for Rupees

by Resolution

No Dated -

Comm ttee
C u c i

President

Mysore City Municipality

Estimate for the probable cost of _____

Particulars of work	No	Demensions in feet L	B	D	Contents	Total	Unit	Rate Rs	a	p	Amount
ridge tiles set in mortar (Bangalore											4236
over ridge	3	71			213						
Hips	3×4	~~12~~ 12			~~156~~ 144						
Total in					~~369~~ 357	~~369~~ 357	Rft	-	8		~~185~~ 178
ndapa slab flooring on 3 concrete											
& cement pointing etc complete											
Stalls	3	~~78½~~	10½		2473	2473	Sft	28			692
hocolate paint with 2 coats											
Breastsummers	6	83	1/4		623						
Ridge piece	6	71	1/4		532						
Cross Breastsummers	6	15	1/4		112						
Rafters	6×29	10	1		1740						
Centre of hips	2×3	10	1		60						
Hipped rafters	3×4	13/3	1/4		200						
Jack Rafters	3×2×16	5	1		480						
Collars	3×8	4	1		96						
Eave board	3	196	3/4		441						
Total in Sft					4284	4284	Sft	3	8		~~150~~
ornamental Eave board —											
& around (9" × 3/4)	3	196			588	588	Rft		8		294
Total											~~5550~~ 5472
Contingencies and other unforeseen charges											28
Grand Total Rupees											~~5500~~ 5578

M Ramaswamy
Municipal Engineer
6/1/29

28-1-29

Chairman
President

Report

Memo of Estimate

1 Budget Head

2 Budjet allotment { Total / Availabl

3 Name of Work

4 Amount of Estimate

President s order

—

Sanctioned for Rupees ..

by Resolution

No Dated .. of C mm tt e C un i

President

Proceedings of the 5th(Ordinary) meeting of the City Municipal Council, Mysore, held in the Council Chamber on Saturday the 24th November 1928 at 8 A M

Present

A C Rama Iyer, Esq., B A., President

1 L Ramaswamy Esq Vice-President
2 L Rama Rao, Esq., B A, B L.
3 M S Krishna Esq, Esq.
4 [illegible] Esq., B A, B L.
5 [illegible]
6 [illegible]
7 [illegible]
8 [illegible]
9 [illegible]
10 [illegible]
11 [illegible]
12 Krishnaiya Esq, Esq B L.
13 [illegible]
14 [illegible]
15 [illegible]
16 [illegible]
17 Mohamed Saib Esq
18 [illegible]
19 [illegible]
20 [illegible]
21 Lakshmipathiya Esq, B A.
22 [illegible]
23 [illegible]
24 [illegible]
25 Lingappa Esq.

Absent

1 T Dhanakotichetty, Esq.
2 [illegible]
3 Venkatakrishnaiah Esq.
4 [illegible]

x x x

260 Revised proposal for utilization of Rs 34 481-4-4 being the sale proceeds of 6½% State Loan Bonds realised and remitted to this Office as per Comptroller's letter No 1059/S L dated 10th November 192

Sl No	Name of work	Amount of estimate sanctioned	To be sanctioned	Anticipat Revenue p year
	Improving the Mandi Market		Rs	Rs
2	Construction of dail fee s alls 3 in number - 80' x 12' each in the upper platform		5 500	64

Resolution - Sanctioned

Sd T G Rama Iyer
President

Copy

President

G.R.S. VI G 34]

SUBJECT

Diary No of letter replied to

General and Revenue Secretariat

( )

the 192

Date of issue 18/2/29

Signed by Mr D R S Iyer

May this be

i Printed ?

ii treated as a standing order ?

iii published in the Gazette English Part ?

iv translated ?

v placed at the disposal of the press ?

vi published in the Gazette Kannada Part ?

Section Mel

File No 68-28

Serial No ~~17~~ 17

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— Letter no 6794 dy 11th Feb 1929 from the Chief Engineer forwarding for sanction an estimate for Rs 5578/- forwarded by the President, Mel Mysore, for Constructing vegetable stalls in the Mandi market Mysore City—

Order Thereon No C 6103 dt 18/2/29

Five plans and estimate

The estimate for Rs 5578/- is approved. The Cost as proposed will be met out of the proceeds ~~of the~~ from the sale of State Loan Bonds

Mel 15/2 Chief Secy to Govt

To the President Mel Mysore with plan & estimate

The Comptroller

The Chief Engineer

C.h 15/2

List of enclosures

Copied by

Examined by

WD 188e—GPB—1 000 00—21 12-21

Estm

Proceedings of the Government of His Highness
the Maharaja of Mysore

11

R e a d -

Letter No.6794 dated 11th February 1929 from the Chief Engineer submitting for sanction an estimate for Rs 5578/- forwarded by the President, City Municipal Council,Mysore, for constructing vegetable stalls in the Mandi Market,Mysore City.

Order No L 6103 5/mel 68-28 17

Dated, Bangalore, the 18th March 1929

The estimate for Rs 5,578/- is approved The cost as proposed be met out of the proceeds from the sale of State Loan Bonds

For Chief Secretary to Government

To

The President, City Municipal Council,Mysore with plan and estimates

The Comptroller, Mysore Government

The Chief Engineer of Mysore

mk 4